BRUHAT BANGALORE MAHANAGARA PALIKE, DASARAHALLI ZONE,
MEI LAYOUT, BAGALAGUNTE, HESARAGATTA MAIN ROAD, BANGALORE-560 073.

No EE/DD/W.O/25/2021-22

Office of the Executive Engineer
Dasarahalli Division
Date: 28.06.2021

WORK ORDER

To

M/s. Nijanguna Land Developers and Builders
(Prop.T.Nijaguna Gowda),
#529, 1st A Main,
2nd Stage, 3rd Block,
Nagarabhavi, Bangalore - 560073

****

Name of Work:	Improvements to roads and footpath at Kempegowda Garden and Abbigere village in W.No.12	
Est Cost:	40.00 Lakhs	Indent No:46014
Job Code:	012-20-000112	PCode-P3296
Administrative Approval:	EE/DD/AS/180/2020-21, Dt:02.12.2020	
Technical Sanction:	SE/DZ/TS/105/2020-21, Dt: 02.12.2020	
Tender Notification No& Date:	No:BBMP/EE/DD/Ten/22/2020-21, Date: 17.11.2020.	
ಸರ್ಕಾರದ ಆದೇಶ ಸಂಖ್ಯೆ:	ಆಇ 675 ವೆಚ್ಚ-12/2020, ಬೆಂಗಳೂರು, ದಿನಾಂಕ:22.12.2020.	

-:-:-

By Virtue of having executed agreement and the same has been accepted by the Executive Engineer for the work mentioned in subject, for the approved price of Rs. 26,78,471.64 (Rupees Twenty Six Lakh Seventy Eight Thousand Four Hundred Seventy One and Sixty Four Paise Only) Which is (-)24.98% Below SR of 2018-19) +12% GST Additional Add. you are hereby instructed to proceed for execution of the said work as per enclosed BOQ in accordance with agreement, prevailing standard norms and Specifications in consultation with the Concerned ward Assistant Executive Engineer, and complete the work as per agreement within 60 days from the date of issue of this work order.

Executive Engineer
Dasarahalli Division
Bruhat Bangalore Mahanagara Palike

Copy to:

1. The Zonal Commissioner BBMP Dasarahalli Zone for favour of kind information.
2. The Joint Commissioner BBMP Dasarahalli Zone for favour of kind information.
3. The Chief Engineer BBMP Dasarahalli Zone for favour of kind information.
4. A E E (Shettyhalli,T.Dasarahalli,PIA/Hegganahalli sub division) along with Schedule "B" for necessary action
5. The Necessary work bills should be accompanied along with photographs, Test Reports and also submit the progress of works fornightly.
6. Assistant Executive Engineer (V&QC) for information
7. Accounts Superindent (EE-DD) along with Original file for necessary action
8. Office File.